

PO POSTING

City Government of Baguio

PURCHASE ORDER

Supplier	Wi-AI Costruction Builders	PO#	1164
Address	Lower Bonifacio St., Baguio City	Date	July 19, 2019
E-Mail Address		Mode of Procurement	SVP 678
Telephone No.	442-6120	P.R. No.	
TIN		OBR NO.	

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein.

Place of Delivery **General Services Office, Baguio City**

Delivery Term **7 calendar days upon receipt of P.O.**

Date of Delivery

Payment Term

ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT COST	AMOUNT
1	1	lot	MATERIALS FOR THE INSTALLATION OF POLYCARBONATE ROOF COVER AT VEGETABLE SECTION OLD BLOCK MARKET		
1	2	pcs	7'X19' Polycarbonate Twin Rib	7,500.00	15,000.00
2	2	pcs	H-Clip Aluminum Connector	1,200.00	2,400.00
3	4	pcs	Aluminum/Flat Bar 8"x1"x16ft	620.00	2,480.00
4	150	pcs	3/16x1" Blind Rivet	1.00	150.00
5	5	tubes	Silicon Sealant, 250 ml	150.00	750.00
6	18	pcs	1 1/2 G.I. Pipe Sc 40	1,232.00	22,176.00
7	16	pcs	1/2 G.I. Pipe Sc 40	394.00	6,304.00
8	2	pcs	1 1/4 Pipe Sc 40	1,070.00	2,140.00
9	12	kgs	Welding Rod #6013	120.00	1,440.00
10	1	unit	Electric Grinder 4" 840w	4,950.00	4,950.00
11	1	unit	Riveter, Heavy duty, steel construction w/ long handle-Makita 95	650.00	650.00
12	5	rolls	HDPE Black Net (Honeycomb Net 1.5 m wide x 60 m)	6,850.00	34,250.00
Note: CHARGE TO MARKET DEVELOPMENT FUND Labor & Equipment by Administration c/o: CEO Purpose: Installation of Polycarbonate roof cover at vegetable section old block market c/o: CTO					
mpp				Total	

(Total Amount in Words) **NINETY TWO THOUSAND SIX HUNDRED NINETY PESOS** 92,690.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

This is to certify that I have read the TERMS and CONDITIONS as contained at the back of this Purchase Order and I concur with all.

Very truly yours,

B. Magalong
 & HON. BENJAMIN B. MAGALONG
 City Mayor

Conforme:

Signature over printed name of Supplier

Date

CITY GENERAL SERVICES OFFICE

RELEASED

Date July 22, 2019

By: _____