

6410743

City Government of Baguio

PURCHASE ORDER

Supplier	<b>WILCONSTRUCT</b>	P.O.#	<b>1745</b>
Address	<b>22 Lower Bonifacio St., Baguio City</b>	Date	<b>10-1-19</b>
E-Mail Address	<b>(074) 424 5742</b>	Mode of Procurement	<b>SVP 882</b>
Telephone No.		PR No.	
TIN	<b>289 482 465 VAT</b>	OBR NO.	

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein.

Place of Delivery	<b>General Services Office, Baguio City</b>	Delivery Term	<b>15 calendar days upon receipt of P.O.</b>
Date of Delivery		Payment Term	

ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT COST	AMOUNT
<b>1</b>	<b>1</b>	<b>LOT</b>	<b>Various Construction Supplies</b>		
	<b>76</b>	pcs	1 1/2 inches G.I. Pipe Sched 20	875.00	<b>66,500.00</b>
	<b>230</b>	pcs	1/2 GI Pipe sched 40	395.00	<b>90,850.00</b>
	<b>1</b>	pcs	3/4 GI Pipe Sched 40	475.00	<b>475.00</b>
	<b>11</b>	pcs	2x50x75 mm C-Channel	1,180.00	<b>12,980.00</b>
	<b>30</b>	kg	Welding Rod (1/8 inches), Zeweld/C. Bridge	85.00	<b>2,550.00</b>
	<b>12</b>	pcs	14 inches cutting disc Bosch/Powercraft	195.00	<b>2,340.00</b>
	<b>24</b>	pcs	4 inches grinding disc AEG/Powercraft	35.00	<b>840.00</b>
	<b>16</b>	gal	Epoxy Primer	600.00	<b>9,600.00</b>
	<b>8</b>	gal	QDE Davies (Dark Green)	510.00	<b>4,080.00</b>
	<b>8</b>	gal	QDE (Sky Blue) Davies DV 4642	630.00	<b>5,040.00</b>
	<b>10</b>	pcs	2 inches Paint brush 2B	45.00	<b>450.00</b>
	<b>10</b>	pcs	1 inches Paint brush 2B	25.00	<b>250.00</b>
			<b>c/o: CADMO</b>	<b>Total</b>	<b>195,955.00</b>


(Total Amount in Words) **ONE HUNDRED NINETY FIVE THOUSAND NINE HUNDRED FIFTY FIVE PESOS**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Very truly yours,

*This is to certify that I have read the TERMS and CONDITIONS as contained at the back of this Purchase Order and I concur with all.*

Conforme:  
  
 Signature over printed name of Supplier

  
**HON. BENJAMIN B. MAGALONG**  
 City Mayor

Date